



# Digital RAdio Frequency Tags (DRaFT)

Mr. David Ferris
AFRL Program Manager
315-330-4408
ferrisd@rl.af.mil

Ms. Joetta Bernhard
AFRL Contracting Officer
315-330-2308
bernhard@rl.af.mil

## Procurement Schedule TTO

**BAA Released: 19 March 99** 

**Bidders Briefing: 1 April 99** 

Proposals Due: 23 April 99 (1530 EDT)

**Proposal Review Begins: 26 April 99** 

**Proposal Review Complete: 30 April** 99

Procurement Process Begins: 5 May 99

Contracts (annroy 2 EA) Awardod:



### **Proposal Structure**



(Technical)

**Basic: Start to Preliminary Design Review** (PDR),

Up to 6 months, Up to 3 Contractors.

Opt 1: PDR to Critical Design Review (CDR), Up to 11 Months, Up to 2 Contractors

Opt 2: CDR to FDR to Prototype, Up to 29 Months,

Up to 2 Contractors, (Construction of

Brassboard, testing of a brassboard,

construction of a prototype)

a

and



## Proposal Structure (Cont.)



(Technical)

- Anticipated Engineering Change Proposal (ECP) Tasks
  - Incorporate Discoverer II Architecture
  - Additional Field Testing and Demonstrations
  - Risk Reduction
- Limited to 75 Pages Maximum
- Follow the Format in the PIP
- Must Address all Technical Issues (i.e. Antennas, processing, DRFM, etc.)
- Approach to Risk Reduction (will begin after PDR during Option 1) by ECP.



## Proposal Structure



- Follow the Format in the PIP
- Keep the Proposal as Simple as Possible
  - Correlate Costs to Statement of Work (SOW)
     Task Structure and the Work Breakdown
     Structure (WBS)
  - The Plan is to Award the Proposals as Written and Costed, however if Changes to the Proposal(s) is(are) required the Government Needs to Estimate the Cost impact.
  - Cost Realism will be used as an Evaluation Criterion Only in Proposals Which Have Significantly Over or Under Estimated the Cost



### Proposal Review Guidelines



#### Overall Scientific and Technical Merit

- Include MTI and SAR
- Tag/Platform Trade
- Minimal Number of Tag Designs to Accommodate the 4 Mission Areas
- Encoding and Decoding
  - LPI/LPE/LPD
  - Minimize Platform Impact
- Frequency Scaling



## Proposal Review Guidelines (Continued)



- Potential Contributions / Relevance to DARPA and DoD
  - Quantum Leap in Improvement of Digital RF Memory Technology (DRFM)
  - Risk Reduction
  - Testing and Demonstration
  - Four Mission Areas
- Capabilities and Experience (Total Team)
- Plans and Capability to Accomplish Technology Transfer
  - Military and Civilian
  - Minimize Production Costs
- Total Cost and Cost Realism



### **Summary**



- Cost Plus Fixed Fee Anticipated
- Questions Must be Submitted in Writing. Answers will be and Posted on the Web
- Government Personnel will Review Proposals and Make Selections
  - SRS Technologies, Inc. Is the SETA
  - JHU/APL May Participate in the Review for the Purpose of Advising the Government. If JHU/APL Participates, the Government will Modify the BAA to Reflect JHU/APL's Participation